STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 38

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

02/11/03
04- 248214
04- SF-80-4.6/5.0

ENG NEERS EST

RAS

Bl D TOTAL

22,925, 584. 00

24,713, 630. 00

24,783, 955. 50

25, 843, 910. 00

26, 209, 985. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA23

15, 100, 000. 00

Bl DDER | D

D SUMMARY
IN THE CI TY AND COUNTY OF

SAN FRANCI SCO FROM 0.1 KM SOUTH OF
HARRI ET STREET TO FOURTH STREET

W DEN FOURTH STREET OFF RAMP

15. 0%

17, 135, 000

AMOUNT OVER

Bl DDER | NFORVATI ON

7,825, 584.

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/13/03

CONTRACT CCDE 'A '
137 CONTRACT | TEMS

FEDERAL AID ER-1599-(004)E

TOTAL NUMBER OF WORKI NG DAYS

00

( NAVE/ ADDRESS/ LOCATI ON)

BALFOUR BEATTY CONSTRUCTI ON

I NC

ONE HARBCR CENTER SUI TE 350

SU SUN CI TY CA 94585
R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507-0238

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

FAX

FAX

FAX

VI KI NG CONSTRUCTI ON  COMPANY

I NC
P O BOX 1508

FAX

RANCHO CORDOVA CA 95741-1508

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT SUI TE 100

SAN RAMON CA 94583

FAX

707 427-8900
00664318
707 427-8901

925 837-5600
00700218
925 837-8387

415 453-3732
00229225
415 457-5820

916 852-5530
00745029
916 852-5533

925 552- 8250
00732283
925 552- 8254

410

PERCENT OVER EST 51. 83



04- 248214
04- SF- 80- 4
02/ 11/ 03

26, 362, 657. 00

6

C C MYERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

Bl D245
PAGE 2
02/ 13/ 03

916 635-9370
00331359
FAX 916 635-1527



04- 248214
04- SF- 80- 4
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

02/ 13/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ENVI RO SURVEY
SAN FRANCI SCO CA

GH LOTTI BRCS I NC
SAN RAFAEL CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MURELCO
PATTERSON CA

NORTH AMERI CAN FENCE
OAKLAND CA

PENHALL COVPANY
SAN LEANDRO CA

ROYAL SEAL
FREMONT CA

CAST I N STEEL SHELL CONCRETE PI LE

CONCRETE BARRI ERS

HAULI NG

ASPHALT CONCRETE PAVI NG

REI NFORCI NG STEEL

SI GNS

ELECTRI CAL

FENCI NG

JO NT SEALS

PAVEMENT MARKI NGS



04- 248214 Bl D245

04- SF-80-4 PAGE 4

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CONFAB G RDERS
LATHROP CA
GHI LOTTI BROTHERS ASPHALT CONCRETE PAVI NG
SAN RAFAEL CA
HARRI S SALI NAS REBAR
LI VERMORE CA
MALCOLM DRI LLI NG DRI VE PI LI NG
HAYWARD CA
MORI SOLI  CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA

PENHALL COVPANY DEMOLI TI ON AND JO NT SEAL
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
CTM RAI LI NG
RANCHO CORDOVA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
CONFAB G RDERS
LATHROP CA

CONTI NUED ON NEXT PAGE



04- 248214
04- SF- 80- 4
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 13/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI LLARD
BYRON CA

FARWEST SAFETY
LODI CA

GH LOTTI BROS
SAN RAFAEL CA

HARRI' S SALI NAS
LI VERMORE CA

MALCCLM DRI LLI NG
SAN LEANDRO CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

NORTH AMERI CAN FENCE
OAKLAND CA

PENHALL COVPANY
SAN LEANDRO CA

UNI CON
SAN FRANCI SCO CA

HAZARDOUS MATERI AL

CONSTRUCTI ON AREA S| GNS

ASPHALT CONCRETE

REBAR

CAST IN DRI LLED HOLE

ELECTRI CAL

LANDSCAPI NG

FENCI NG

DEMOLI TI ON

VI BRATI ON' MONI TORI NG



04- 248214 Bl D245

04- SF-80-4 PAGE 6

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAYLI NE JO NT SEALS
OAKLAND CA
CTM CONCRETE BARRI ER
RANCHO CCRDOVA CA
CONFAB G RDERS
LATHROP CA
GHI LOTTI BROTHERS ROADWORK
SAN RAFAEL CA
HARRI' S SALI NAS REBAR
LI VERMORE CA
MALCCLM DRI LLI NG PI LI NG ( PARTI AL)
HAYWARD CA
MORI SCLI  CONSTRUCT! ON ELECTRI CAL
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
NORTH AMERI CAN FENCE FENCI NG
OAKLAND CA
ROYAL SEAL STRI PI NG

SAN FRANCI SCO CA
CONTI NUED ON NEXT PAGE



04- 248214
04- SF- 80- 4
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

02/ 13/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

S| LVERADO
RI CHMOND CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONFAB
LATHROP CA

FARWEST SAFETY
LCDI CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

MALCOLM DRI LLI NG
HAYWARD CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NO FAULT ASPHALT
PALO ALTO CA

PRECAST

TRAFFI C CONTROL

REI NFORCI NG

BARRI ERS AND SI GNS

PI LES

ELECTRI CAL

ASPHALT



04- 248214 Bl D245

04- SF-80-4 PAGE 8

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON POST TENSI ON
CAVPBELL CA
BAY CI TI ES PAVI NG AND GRADI NG ASPHALT CONCRETE PAVI NG, UNDERGROUND PI PE
CONCORD CA
BAY CI TI ES PAVI NG AND GRADI NG ROAD EXCAVATI ON, BASE, M SECLLANEQUS
CONCCRD CA
BAY CI TI ES PAVI NG AND GRADI NG STRUCTURE EXCAVATI ON ( PARTI AL)
CONCORD CA
CTM CONCRETE BARRI ER
RANCHO CCRDOVA CA
CONFAB PRECAST G RDERS
LATHROP CA
HARRI S SALI NAS REBAR
LI VERMORE CA
MBI SI GN STRUCTURE
LI VERMORE CA
MALCCOLM DRI LLI NG Pl LE DRI VI NG
SOUTH SAN FRANCI SCO CA
MURELCO | NC ELECTRI CAL
PATTERSON CA
NORTH AMERI CAN FENCE FENCI NG
CAKLAND CA

CONTI NUED ON NEXT PAGE



04- 248214 Bl D245

04- SF-80-4 PAGE 9

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PENHALL COVPANY BRI DGE DEMOLI TI ON, JO NT SEAL AND TREAT BRI DCE DECK
SAN LEANDRO CA
ROYAL SEAL STRI PI NG AND MARKI NG
FREMONT CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

AVERI CAN CANYON CA



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 11/ 03 02/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 000. 00* 3, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 410 3, 000. 00 1, 230, 000. 00
3 030544 SURVEY OF EXI STI NG NON- HI GHWAY LS LUMP SUM 75, 000. 00* 75, 000. 00
FAC LI TI ES
4 030545 VI BRATI ON MONI TORI NG LS LUMP SUM 125, 000. 00* 125, 000. 00
5 030546 SEVER VI DEO SURVEY LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 280 20. 00 5. 600. 00
7 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3. 000. 00
PROGRAM
8 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
9 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 95, 000. 00* 95, 000. 00
10 074029 TEMPORARY SI LT FENCE M 100 19. 00 1, 900. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 1, 300. 00 6, 500. 00
12 074034 TEMPORARY COVER LS LUMP SUM 10, 000. 00* 10, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 70, 000. 00* 70, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 000. 00* 62, 000. 00
15 (S) 120120 TYPE |11 BARRI CADE EA 21 100. 00 2.100. 00
16 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 25 35. 00 875. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 000 3. 00 6, 000. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 8 20. 00 160. 00
19 (S) 120182 PORTABLE DELI NEATOR EA 170 20. 00 3, 400. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 810 6. 00 4. 860. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
22 129000 TEMPORARY RAI LI NG (TYPE K) M 1, 150 55. 00 63, 250. 00
23 129100 TEMPORARY CRASH CUSHI ON MODULE EA 102 203. 00 20, 706. 00
24 (S) 030547 TEMPORARY COVERED PEDESTRI AN WALKWAY LS LUMP SUM 20, 000. 00* 20, 000. 00
25 150206 ABANDON CULVERT EA 25 400. 00 10, 000. 00
26 150221 ABANDON | NLET EA 12 440. 00 5. 280. 00
27 150606 REMOVE FENCE ( TYPE BW M 120 4.00 480. 00
28 150608 REMOVE CHAI'N LI NK FENCE M 370 4.00 1, 480. 00
29 150620 REMOVE GATE EA 1 250. 00 250. 00
30 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 880 16. 00 14, 080. 00
STRI PE
31 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 780 2.00 3, 560. 00
32 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 170 24.00 4. 080. 00
33 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 060 1. 00 1, 060. 00
34 150742 REMOVE ROADSI DE S| GN EA 14 75. 00 1, 050. 00
35 (F) 150760 REMOVE SI GN STRUCTURE EA 2 5, 000. 00 10, 000. 00



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 11/ 03 02/ 13/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 150805 REMOVE CULVERT M 50 65. 00 3, 250. 00
37 150820 REMOVE | NLET EA 4 600. 00 2. 400. 00
38 150826 REMOVE MANHOLE EA 1 1, 200. 00 1, 200. 00
39 150829 REMOVE RETAI NI NG WALL M 11 820. 00 9. 020. 00
40 150860 REMOVE BASE AND SURFACI NG VB 280 42.00 11, 760. 00
41 152320 RESET ROADSI DE SI GN EA 2 200. 00 400. 00
42 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 660 30. 00 19, 800. 00
43 152600 MODI FY DRAI NAGE FACI LI TY EA 1 2, 100. 00 2.100. 00
44 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 000 9. 00 9, 000. 00

(30 MM MAXI MUM)
45 153210 REMOVE CONCRETE VB 60 315. 00 18, 900. 00
46 153235 CLEAN BRI DGE DECK M2 685 15. 00 10, 275. 00
47 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 150, 000. 00* 150, 000. 00
48 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 209 20. 00 4, 180. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
50 160120 REMOVE TREE EA 2 670. 00 1, 340. 00
51 190101 ROADVWAY EXCAVATI ON VB 510 20. 00 10, 200. 00
52 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5. 000. 00
53 030548 SAVPLI NG AND ANALYSI S PLAN LS LUVP SUM 10, 000. 00* 10, 000. 00
54 (F) 049214 STRUCTURE EXCAVATI ON ( TYPE DRH) VB 2, 815 280. 00 788, 200. 00
55 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 95 360. 00 34, 200. 00
56 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 330 28. 00 37, 240. 00
57 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 75 48. 00 3, 600. 00
58 194001 DI TCH EXCAVATI ON VB 2 440. 00 880. 00
59 198001 | MPORTED BORROW VB 40 55. 00 2,200. 00
60 030549 | MPORTED BORROW( LI GHTWEI GHT AGGREGATE) VB 70 140. 00 9. 800. 00
61 (S) 030550 EROSI ON CONTROL ( MULCH) VB 35 110. 00 3, 850. 00
62 250401 CLASS 4 AGGREGATE SUBBASE VB 23 45. 00 1, 035. 00
63 260301 CLASS 3 AGGREGATE BASE VB 140 62. 00 8, 680. 00
64 270011 CEMENT TREATED BASE VB 65 100. 00 6, 500. 00
(PLANT- M XED, CLASS A)

65 374206 SEAL RANDOM CRACKS LNKM 5 4,000. 00 20, 000. 00
66 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 080 85. 00 176, 800. 00
67 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 80 25. 00 2.000. 00
68 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 11 700. 00 7. 700. 00
69 049215 FURNI SH STEEL PI PE PILE (760 M) M 1,090 375. 00 408, 750. 00
70 (S) 049216 I NSTALL STEEL PI PE PILE (760 M) EA 30 13, 000. 00 390, 000. 00
71 049217 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 9, 887 480. 00 4,745, 760. 00

PILE (760 MV)



04- 248214 Bl D245
04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 11/ 03 02/ 13/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 (S) 049218 | NSTALL CAST- | N- STEEL- SHELL CONCRETE EA 348 18, 700. 00 6, 507, 600. 00
PILE (760 MV)

73 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 18, 000. 00* 18, 000. 00

74 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 446 210. 00 303, 660. 00

75 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,730 1, 100. 00 1, 903, 000. 00

76 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 460. 00 7.820. 00
(TYPE N)

77 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 29 700. 00 20, 300. 00
(TYPE R)

78 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 10 250. 00 2,500. 00

79 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 40 680. 00 27, 200. 00

80 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 45 690. 00 31, 050. 00

81 510526 M NOR CONCRETE ( BACKFI LL) VB 30 120. 00 3, 600. 00

82 511118 CLEAN EXPANSI ON' JOI NT M 430 50. 00 21, 500. 00

83 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 35 6, 000. 00 210, 000. 00
G RDER (15 M- 20 M

84 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 40 6, 000. 00 240, 000. 00
G RDER (20 M- 25 M)

85 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 9 6, 000. 00 54, 000. 00
G RDER (25 M- 30 M

86 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 84 1, 180. 00 99, 120. 00
G RDER

87 049219 FURNI SH PRECAST CONCRETE BARRI ER UNI TS EA 54 1, 040. 00 56, 160. 00

88 (S) 049220 ERECT PRECAST CONCRETE BARRI ER UNI TS EA 54 1, 140. 00 61, 560. 00

89 515020 REFI NI SH BRI DGE DECK MR 142 40. 00 5. 680. 00

90 (S) 518051 PTFE SPHERI CAL BEARI NG EA 60 1, 000. 00 60, 000. 00

91 (S) 519144 JONT SEAL (MR 50 MV) M 609 195. 00 118, 755. 00

92 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 800, 000 1. 40 1, 120, 000. 00

93 (SF) 049221 BAR REI NFORCI NG STEEL ( GALVANI ZED) KG 84, 300 1. 80 151, 740. 00

94 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 300 1. 40 1, 820. 00

95 (SF) 520120 HEADED BAR REl NFORCEMENT EA 6, 360 5. 00 31, 800. 00

96 030551 WELDED W RE FABRI C (150 MM X 150 MV) M2 45 15. 00 675. 00

97 (F) 540102 TREAT BRI DGE DECK MR 685 7.00 4,795. 00

98 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 342 15. 00 5. 130. 00
( LOW ODOR)

99 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 31, 520 5. 00 157, 600. 00

100 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 31, 520 1. 00 31, 520. 00

101 562004 METAL (RAIL MOUNTED SI GN) KG 520 14. 00 7.280. 00



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 11/ 03 02/ 13/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
102 566011 ROADSI DE SI GN - ONE POST EA 11 220. 00 2, 420. 00
103 566012 ROADSI DE SI GN - TWD POST EA 1 400. 00 400. 00
104 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 180. 00 180. 00

MVETHOD)
105 030552 250 MM VI TRI FI ED CLAY PI PE M 4 340. 00 1, 360. 00
106 030553 300 MM VI TRI FI ED CLAY PI PE M 95 175. 00 16, 625. 00
107 620904 300 MM ALTERNATI VE Pl PE CULVERT M 380 140. 00 53, 200. 00
108 680256 80 MV PLASTI C Pl PE M 15 84. 00 1, 260. 00
109 703536 200 MM WELDED STEEL PI PE (3.40 MM THI CK) M 74 100. 00 7, 400. 00
110 030554 SAN FRANCI SCO MANHOLE ( TYPE 1) EA 3 3, 500. 00 10, 500. 00
111 030556 SAN FRANCI SCO CATCH BASI N EA 1 970. 00 970. 00
112 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 5 240. 00 1, 200. 00
113 729000 FI LTER FABRI C MR 60 10. 00 600. 00
114 731502 M NOR CONCRETE (M SCELLANEOUS VB 60 186. 00 11, 160. 00
CONSTRUCTI ON)

115 731623 M NOR CONCRETE (CURB RAMP) MB 1 500. 00 500. 00
116 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 930 3.60 24, 948. 00
117 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 38, 500 4.50 173, 250. 00
118 (S) 800001 FENCE (TYPE BW METAL POST) M 410 15. 00 6, 150. 00
119 (S) 030557 CHAI N LI NK FABRI C M 410 20. 00 8, 200. 00
120 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 320 30. 00 9, 600. 00
121 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 14 1, 100. 00 15, 400. 00
122 (S) 030558 SECURED GATE EA 4 4, 000. 00 16, 000. 00
123 (S) 030559 SECURED ENTRANCE GATE ( PEDESTRI AN) EA 5 5, 000. 00 25, 000. 00
124 820134 OBJECT MARKER ( TYPE P) EA 9 40. 00 360. 00
125 (S) 833088 TUBULAR HANDRAI LI NG M 70 150. 00 10, 500. 00
126 (F) 049222 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 598 100. 00 59, 800. 00
127 (F) 049223 CONCRETE BARRI ER ( TYPE E) M 12 100. 00 1, 200. 00
128 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 170 36. 00 6, 120. 00
129 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 850 1. 50 2, 775. 00
130 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 810 3.00 2, 430. 00
131 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 640 3.00 1, 920. 00
132 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 420 5. 00 2,100. 00
133 (S) 030560 MODI FY SI GNAL AND LI GHTI NG (CI TY) LS LUMP SUM 43, 000. 00* 43, 000. 00
134 (S) 030561 MODI FY LI GHTI NG ( PARKI NG LOT) LS LUMP SUM 28, 000. 00* 28, 000. 00
135 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
136 (S) 030562 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 63, 000. 00* 63, 000. 00
137 999990 MOBI LI ZATI ON LS LUMP SUM 2,200, 000. 00* 2,200, 000. 00

TOTAL 22,925, 584. 00



04- 248214 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
02/ 11/ 03 02/ 13/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00

2 1, 500. 00 615000. 00 4,878. 00 1999980. 00 2,500. 00 1025000. 00 6, 000. 00 2460000. 00

3 20, 000. 00* 20000. 00 6, 000. 00* 6000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00

4 50, 000. 00* 50000. 00 160, 000. 00* 160000. 00 125, 000. 00* 125000. 00 100, 000. 00* 100000. 00

5 25, 000. 00* 25000. 00 30, 000. 00* 30000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00

6 25. 00 7000. 00 25. 00 7000. 00 25. 00 7000. 00 20. 00 5600. 00

7 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00 1, 500. 00~ 1500. 00 5, 000. 00~ 5000. 00

8 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00

9 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 10, 000. 00~ 10000. 00 30, 000. 00* 30000. 00
10 15. 00 1500. 00 20. 00 2000. 00 35.00 3500. 00 15. 00 1500. 00
11 1, 800. 00 9000. 00 1, 000. 00 5000. 00 2,500. 00 12500. 00 1, 500. 00 7500. 00
12 2, 000. 00* 2000. 00 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
13 10, 000. 00* 10000. 00 13, 000. 00* 13000. 00 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
14 20, 000. 00* 20000. 00 160, 000. 00* 160000. 00 100, 000. 00* 100000. 00 50, 000. 00* 50000. 00
15 120. 00 2520. 00 130. 00 2730. 00 200. 00 4200. 00 150. 00 3150. 00
16 40. 00 1000. 00 35.00 875. 00 30. 00 750. 00 35. 00 875. 00
17 1.50 3000. 00 2.85 5700. 00 1.50 3000. 00 3.00 6000. 00
18 35.00 280. 00 40. 00 320. 00 50. 00 400. 00 20.00 160. 00
19 30. 00 5100. 00 25.00 4250. 00 45. 00 7650. 00 10. 00 1700. 00
20 5. 00 4050. 00 6. 00 4860. 00 8. 00 6480. 00 6. 00 4860. 00
21 10, 000. 00* 10000. 00 35, 000. 00* 35000. 00 1, 000. 00~ 1000. 00 5, 000. 00~ 5000. 00
22 70. 00 80500. 00 75. 00 86250. 00 100. 00 115000. 00 30. 00 34500. 00
23 500. 00 51000. 00 300. 00 30600. 00 325. 00 33150. 00 250. 00 25500. 00
24 10, 000. 00* 10000. 00 40, 000. 00* 40000. 00 30, 000. 00* 30000. 00 80, 000. 00* 80000. 00
25 1, 000. 00 25000. 00 1, 900. 00 47500. 00 250. 00 6250. 00 300. 00 7500. 00
26 1, 000. 00 12000. 00 600. 00 7200. 00 1, 000. 00 12000. 00 200. 00 2400. 00
27 15. 00 1800. 00 20. 00 2400. 00 15. 00 1800. 00 10. 00 1200. 00
28 20. 00 7400. 00 20. 00 7400. 00 15. 00 5550. 00 15. 00 5550. 00
29 300. 00 300. 00 400. 00 400. 00 350. 00 350. 00 200. 00 200. 00
30 12. 00 10560. 00 16. 75 14740. 00 10. 00 8800. 00 18. 00 15840. 00
31 5.00 8900. 00 2.15 3827. 00 3.00 5340. 00 2.00 3560. 00
32 50. 00 8500. 00 24. 00 4080. 00 40. 00 6800. 00 20.00 3400. 00
33 2.00 2120. 00 1.00 1060. 00 2.00 2120. 00 1.00 1060. 00
34 200. 00 2800. 00 175. 00 2450. 00 75. 00 1050. 00 170. 00 2380. 00
35 5, 000. 00 10000. 00 13, 000. 00 26000. 00 10, 000. 00 20000. 00 10, 000. 00 20000. 00
36 65. 00 3250. 00 80. 00 4000. 00 250. 00 12500. 00 100. 00 5000. 00
37 300. 00 1200. 00 700. 00 2800. 00 1, 200. 00 4800. 00 500. 00 2000. 00
38 2, 000. 00 2000. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00
39 120. 00 1320. 00 120. 00 1320. 00 250. 00 2750. 00 500. 00 5500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 248214
04- SF- 80- 4
02/ 11/ 03

15,

16,
20,

100000.
20900.
15000.

1400.
7650.
5000.
10000.

844500.
20900.
33250.

1875.
400.
4000.
14000.
4900.
1610.
9800.
9750.
5000.
166400.
800.
6600.
872000.
450000.
7810730.
5811600.
20000.
347040.
951500.
6800.
11600.
2500.

SUMMARY

OF

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1, 000.
.00
30, 000.

500.
23, 800.
18, 000.

250.

825.

760.

930.

240.

00

00
00
00
00*
00
00
00
00
00

RE MA I

145000.
11495.
15000.

6800.
25500.
5000.
6000.
1013400.
6175.
93100.
7500.
150.
2800.
7000.
4550.
920.
7700.
13000.
27500.
301600.
4800.
11000.
545000.
900000.
4943500.
8282400.
18000.
361500.
1427250.
12920.
26970.
2400.

NI NG BI DDERS

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00

150000.
10450.
15000.

2000.
22950.
5000.
5000.
1266750.
4275.
86450.
4875.
500.
8000.
17500.
3850.
2530.
16800.
14625.
5000.
197600.
2000.
3850.
572250.
900000.
5190675.
8352000.
20000.

433800.

968800.
20400.
29000.

3000.

18,

18,
20,

Bl D245
PAGE 15
02/ 13/ 03
FI FTH
AMOUNT
20. 00 5600
200. 00 400
3.00 1980
000. 00 3000
10. 00 10000
200. 00 12000
8. 00 5480.
000. 00* 200000.
50. 00 10450.
000. 00* 15000.
300. 00 600.
50. 00 25500.
000. 00* 5000.
000. 00* 5000.
200. 00 563000.
300. 00 28500.
30. 00 39900.
40. 00 3000.
100. 00 200.
40. 00 1600.
70. 00 4900.
110. 00 3850.
30. 00 690.
40. 00 5600.
200. 00 13000.
500. 00 22500.
120. 00 249600.
50. 00 4000.
800. 00 8800.
500. 00 545000.
000. 00 540000.
600. 00 5932200.
000. 00 6264000.
000. 00* 20000.
400. 00 578400.
900. 00 1557000.
400. 00 6800.
500. 00 14500.
150. 00 1500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

04- 248214

04- SF-80-4
02/ 11/ 03
SECOND
BI D AMOUNT

1, 200. 00 48000. 00
300. 00 13500. 00
200. 00 6000. 00
100. 00 43000. 00
6, 000. 00 210000. 00
6, 000. 00 240000. 00
6, 000. 00 54000. 00
1, 500. 00 126000. 00
500. 00 27000. 00
500. 00 27000. 00
250. 00 35500. 00
2,500. 00 150000. 00
150. 00 91350. 00
1.70 1360000. 00
2.00 168600. 00
1.55 2015. 00
15. 00 95400. 00
10. 00 450. 00
15. 00 10275. 00
15. 00 5130. 00
4.00 126080. 00
1.00 31520. 00
30. 00 15600. 00
200. 00 2200. 00
300. 00 300. 00
200. 00 200. 00
500. 00 2000. 00
150. 00 14250. 00
100. 00 38000. 00
70. 00 1050. 00
50. 00 3700. 00
3, 000. 00 9000. 00
5, 000. 00 5000. 00
350. 00 1750. 00
13. 00 780. 00
400. 00 24000. 00
700. 00 700. 00
5. 00 34650. 00
5.00 192500. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
1, 400. 00 56000. 00
900. 00 40500. 00
280. 00 8400. 00
65. 00 27950. 00
7, 000. 00 245000. 00
7, 600. 00 304000. 00
7,900. 00 71100. 00
1, 100. 00 92400. 00
1, 950. 00 105300. 00
450. 00 24300. 00
300. 00 42600. 00
1, 800. 00 108000. 00
230. 00 140070. 00
1.20 960000. 00
1.85 155955. 00
2.20 2860. 00
17.50 111300. 00
3.50 157. 50
8. 00 5480. 00
18. 50 6327. 00
4.70 148144. 00
1.00 31520. 00
21.00 10920. 00
350. 00 3850. 00
800. 00 800. 00
140. 00 140. 00
435. 00 1740. 00
300. 00 28500. 00
180. 00 68400. 00
110. 00 1650. 00
320. 00 23680. 00
2,100. 00 6300. 00
2,230.00 2230. 00
1, 000. 00 5000. 00
3.20 192. 00
1, 000. 00 60000. 00
2,000. 00 2000. 00
3.00 20790. 00
5.00 192500. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 250. 00 50000. 00
500. 00 22500. 00
300. 00 9000. 00
60. 00 25800. 00
6, 000. 00 210000. 00
6, 500. 00 260000. 00
7, 000. 00 63000. 00
1, 000. 00 84000. 00
1, 200. 00 64800. 00
500. 00 27000. 00
150. 00 21300. 00
1, 600. 00 96000. 00
170. 00 103530. 00
1.10 880000. 00
1.50 126450. 00
2.00 2600. 00
15. 00 95400. 00
50. 00 2250. 00
5.00 3425. 00
20. 00 6840. 00
5.00 157600. 00
1.00 31520. 00
15. 00 7800. 00
250. 00 2750. 00
400. 00 400. 00
200. 00 200. 00
750. 00 3000. 00
300. 00 28500. 00
225.00 85500. 00
450. 00 6750. 00
250. 00 18500. 00
4, 000. 00 12000. 00
4,000. 00 4000. 00
1, 000. 00 5000. 00
20. 00 1200. 00
550. 00 33000. 00
1, 500. 00 1500. 00
2.00 13860. 00
6. 00 231000. 00

Bl D245
PAGE 16
02/ 13/ 03
FI FTH
Bl D AMOUNT
1, 000. 00 40000. 00
1, 100. 00 49500. 00
300. 00 9000. 00
50. 00 21500. 00
6, 000. 00 210000. 00
7, 000. 00 280000. 00
7,400. 00 66600. 00
1, 500. 00 126000. 00
1, 500. 00 81000. 00
500. 00 27000. 00
200. 00 28400. 00
1, 500. 00 90000. 00
250. 00 152250. 00
1.20 960000. 00
1.60 134880. 00
2.00 2600. 00
20. 00 127200. 00
100. 00 4500. 00
20. 00 13700. 00
30. 00 10260. 00
6. 00 189120. 00
1.00 31520. 00
18. 00 9360. 00
300. 00 3300. 00
700. 00 700. 00
120. 00 120. 00
500. 00 2000. 00
500. 00 47500. 00
300. 00 114000. 00
100. 00 1500. 00
400. 00 29600. 00
5, 000. 00 15000. 00
3, 000. 00 3000. 00
850. 00 4250. 00
5.00 300. 00
850. 00 51000. 00
2,000. 00 2000. 00
10. 00 69300. 00
10. 00 385000. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136

137
TOT

04- 248214

04- SF-80-4
02/ 11/ 03
SECOND

BI D AMOUNT
30. 00 12300. 00
35.00 14350. 00
35. 00 11200. 00
1, 000. 00 14000. 00
2,000. 00 8000. 00
2, 000. 00 10000. 00
25.00 225.00
200. 00 14000. 00
250. 00 149500. 00
350. 00 4200. 00
30. 00 5100. 00
1.00 1850. 00
3.00 2430. 00
3.00 1920. 00
5.00 2100. 00
50, 000. 00* 50000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
40, 000. 00* 40000. 00
2,400, 000. 00* 2400000. 00

24,713, 630. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
14. 00 5740. 00
20. 00 8200. 00
35.00 11200. 00
1, 500. 00 21000. 00
15, 000. 00 60000. 00
1, 350. 00 6750. 00
45. 00 405. 00
170. 00 11900. 00
380. 00 227240. 00
950. 00 11400. 00
36. 00 6120. 00
1.48 2738. 00
3.00 2430. 00
3.00 1920. 00
5.00 2100. 00
50, 000. 00* 50000. 00
23, 000. 00* 23000. 00
30, 000. 00* 30000. 00
60, 000. 00* 60000. 00
74, 000. 00* 74000. 00

24,783, 955. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
15. 00 6150
20. 00 8200
30. 00 9600
1, 400. 00 19600
15, 000. 00 60000
1, 200. 00 6000
40. 00 360
125. 00 8750
210. 00 125580
800. 00 9600
50. 00 8500
1.00 1850
3.00 2430
3.00 1920
5.00 2100
45, 000. 00* 45000
20, 000. 00* 20000
25, 000. 00* 25000
50, 000. 00* 50000
2,500, 000. 00* 2500000

25, 843, 910. 00

Bl D245
PAGE 17
02/ 13/ 03
FI FTH
Bl D AMOUNT
120. 00 49200
20. 00 8200
40. 00 12800
1, 200. 00 16800
2,000. 00 8000
3, 000. 00 15000
50. 00 450
300. 00 21000
170. 00 101660
180. 00 2160
36. 00 6120.
2.00 3700.
3.00 2430.
3.00 1920.
5.00 2100.
60, 000. 00* 60000
24,000. 00* 24000.
30, 000. 00* 30000
60, 000. 00* 60000
2, 600, 000. 00* 2600000

26, 209, 985. 00



04- 248214 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
02/ 11/ 03 02/ 13/ 03
| TEM SI XTH
BI D AMOUNT

1 5, 000. 00* 5000. 00

2 2,700. 00 1107000. 00

3 10, 000. 00* 10000. 00

4 15, 000. 00* 15000. 00

5 10, 000. 00* 10000. 00

6 20. 00 5600. 00

7 5, 000. 00* 5000. 00

8 5, 000. 00* 5000. 00

9 25, 000. 00* 25000. 00
10 20. 00 2000. 00
11 4,000. 00 20000. 00
12 5, 000. 00* 5000. 00
13 6, 000. 00* 6000. 00
14 50, 000. 00* 50000. 00
15 85. 00 1785. 00
16 35.00 875. 00
17 3.00 6000. 00
18 20. 00 160. 00
19 20. 00 3400. 00
20 6. 00 4860. 00
21 5, 000. 00* 5000. 00
22 25. 00 28750. 00
23 225.00 22950. 00
24 25, 000. 00* 25000. 00
25 1, 400. 00 35000. 00
26 500. 00 6000. 00
27 4.00 480. 00
28 25. 00 9250. 00
29 500. 00 500. 00
30 17.00 14960. 00
31 2.00 3560. 00
32 20. 00 3400. 00
33 1.50 1590. 00
34 100. 00 1400. 00
35 5, 000. 00 10000. 00
36 60. 00 3000. 00
37 500. 00 2000. 00
38 800. 00 800. 00
39 350. 00 3850. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 248214
04- SF- 80- 4
02/ 11/ 03

65. 00

85. 00

55. 00

70. 00
100. 00
100. 00
85. 00

80. 00
150. 00
2,500. 00
95. 00
35.00
1.00

510. 00
30, 100. 00
510. 00
29, 100. 00
10, 000. 00*
250. 00
487. 00
350. 00
600. 00
150. 00

100000.
15675.
15000.

1000.
18360.
5000.
15000.
1126000.
4750.
86450.
6375.
110.
2800.
7000.
3500.
1955.
11200.
9750.
12500.
197600.
2800.

11.
555900.
903000.
5042370.
10126800.
10000.
361500.
842510.
5950.
17400.
1500.

SUMMARY

OF

RE MA I

N |

N G

B I

DDERS

Bl D245
PAGE 19
02/ 13/ 03



04- 248214 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
02/ 11/ 03 02/ 13/ 03
| TEM SI XTH
BI D AMOUNT

79 1, 850. 00 74000. 00
80 350. 00 15750. 00
81 100. 00 3000. 00
82 35.00 15050. 00
83 6, 500. 00 227500. 00
84 7, 000. 00 280000. 00
85 8, 000. 00 72000. 00
86 1, 200. 00 100800. 00
87 1, 800. 00 97200. 00
88 1, 200. 00 64800. 00
89 250. 00 35500. 00
90 1, 500. 00 90000. 00
91 130. 00 79170. 00
92 .95 760000. 00
93 1.75 147525. 00
94 2.00 2600. 00
95 12. 00 76320. 00
96 20. 00 900. 00
97 17. 00 11645. 00
98 18. 00 6156. 00
99 3.00 94560. 00
100 .50 15760. 00
101 12. 00 6240. 00
102 200. 00 2200. 00
103 350. 00 350. 00
104 150. 00 150. 00
105 725. 00 2900. 00
106 350. 00 33250. 00
107 220. 00 83600. 00
108 20. 00 300. 00
109 300. 00 22200. 00
110 2,500. 00 7500. 00
111 1, 000. 00 1000. 00
112 900. 00 4500. 00
113 1.50 90. 00
114 700. 00 42000. 00
115 2,000. 00 2000. 00
116 3.00 20790. 00
117 4.00 154000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136

137
TOT

04- 248214

04- SF-80-4
02/ 11/ 03
SI XTH

BI D AMOUNT
35. 00 14350. 00
15. 00 6150. 00
30. 00 9600. 00
900. 00 12600. 00
10, 000. 00 40000. 00
1, 000. 00 5000. 00
50. 00 450. 00
100. 00 7000. 00
125. 00 74750. 00
175. 00 2100. 00
35. 00 5950. 00
1.50 2775. 00
3.00 2430. 00
3.00 1920. 00
4.00 1680. 00
20, 000. 00* 20000. 00
15, 000. 00* 15000. 00
17, 000. 00* 17000. 00
25, 000. 00* 25000. 00
2,440, 000. 00* 2440000. 00

26, 362, 657. 00

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 21
02/ 13/ 03



